STATE OF CALI FORNI A BI D SUMMARY

I'N SAN DI EGO COUNTY | N ESCONDI DO
AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 04/ 28/ 05
CONTRACT NUMBER 11- 260004
LOCATI ON 11-SD-78-R17. 2

I NSTALL NEW MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
05/ 03/ 05
CONTRACT CODE 'C '
32 CONTRACT | TEMS

FEDERAL Al D ACST- X073- (071) E
PHG X073- (071) E

PROPGOSALS | SSUED 6 FUND TOTAL HB1 400, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 2 ENG NEERS EST 309, 001. 00 AMOUNT UNDER 17, 809. 00 PERCENT UNDER EST 5.76
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 291, 192. 00 1 CORAL CONSTRUCTI ON COVPANY 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
2 322, 700. 00 2 BEADOR CONSTRUCTI ON COVPANY 951 674-7352

I NC
26320 LESTER ClI RCLE
CORONA CA 92883

00720483

FAX 951 674-7495



Bl D245

11- 260004
11-SD-78-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 28/ 05 05/ 03/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 HYDROSPROUT | NC I TEMS 3 AND 18 THRU 22 ( PARTI AL)

460 A CORPORATE DRI VE
ESCONDI DO CA 92029

K R C SAFETY COVPANY I TEMS 4 AND 8 THRU 13 ( PARTI AL)

6084 W HURLEY AVENUE
VI SALI A CA 93277



11- 260004 Bl D245

11-SD-78-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 28/ 05 05/ 03/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ATLAS FENCE I TEMS 14, 15 AND 27 THRU 32 ( PARTI AL)

SAN DI EGO CA

GROUND SERVI CE TECHNOLOGY ITEMS 3 THRU 5 AND 18 THRU 22
ESCONDI DO CA

STATEW DE SAFETY AND SI GNS I TEM5 8 THRU 10, 12 AND 13
PONAY CA



11- 260004 Bl D245

11- SD- 78-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 28/ 05 05/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 743. 00 743.00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 074023 TEMPORARY EROS|I ON CONTROL MR 15, 600 .55 8, 580. 00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 5, 000. 00 10, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 350. 00 1, 400. 00
6 074041 STREET SVEEPI NG LS LUMP SUM 1, 500. 00 1, 500. 00
7 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 500. 00 500. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,000. 00 4,000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 33, 750. 00 33, 750. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 750. 00 3, 500. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 31 150. 00 4, 650. 00
12 (S) 034357 TRAFFI C PLASTI C DRUM EA 6 35. 00 210. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 200. 00 2, 800. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 230 20. 00 4, 600. 00
15 034358 RECONSTRUCT SI NGLE THRI E BEAM BARRI ER M 34 50. 00 1, 700. 00
(WOOD POST)
16 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 24 150. 00 3, 600. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 000 . 80 2, 400. 00
19 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 4.8 575. 00 2, 760. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 150. 00 1, 650. 00
21 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 28 28. 00 784. 00
22 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 310 4.00 1, 240. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 8 300. 00 2, 400. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 41 115. 00 4,715. 00
AREA)
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.5 4,000. 00 2, 000. 00
26 731502 M NOR CONCRETE (M SCELLANEOUS VB 0.8 2,500. 00 2, 000. 00
CONSTRUCTI ON)
27 839302 SINGLE THRI E BEAM BARRI ER (\WOOD PCST) M 200 100. 00 20, 000. 00
28 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POCST) M 1, 020 150. 00 153, 000. 00
29 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 2 3, 950. 00 7, 900. 00
30 034359 END CAP ( TYPE TQ) EA 2 255. 00 510. 00
31 839561 RAI L TENSI ONI NG ASSEMBLY EA 3 450. 00 1, 350. 00
32 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 650. 00 1, 950. 00

TOTAL 291, 192. 00



11- 260004 Bl D245

11-SD-78-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 28/ 05 05/ 03/ 05
| TEM SECOND
Bl D AMOUNT

1 2, 000. 00 2000. 00
2 3, 500. 00 3500. 00
3 50 7800. 00
4 3, 600. 00 7200. 00
5 600. 00 2400. 00
6 30, 000. 00 30000. 00
7 2,400. 00 2400. 00
8 7, 800. 00 7800. 00
9 22,820. 00 22820. 00
10 3, 000. 00 6000. 00
11 230. 00 7130. 00
12 60. 00 360. 00
13 210. 00 2940. 00
14 30. 00 6900. 00
15 76. 00 2584. 00
16 98. 00 2352. 00
17 10, 000. 00 10000. 00
18 .60 1800. 00
19 100. 00 480. 00
20 278. 00 3058. 00
21 4.00 112. 00
22 4.00 1240. 00
23 75. 00 600. 00
24 100. 00 4100. 00
25 14, 000. 00 7000. 00
26 4,500. 00 3600. 00
27 108. 00 21600. 00
28 136. 00 138720. 00
29 5, 300. 00 10600. 00
30 177.00 354. 00
31 600. 00 1800. 00
32 1, 150. 00 3450. 00
TOT 322, 700. 00



